: NAME OF WORK:

RAJKOT NAGARIK SAHAKARI BANK LTD. INVITES
REPUTED FURNISHING CONTRACTORS TO FURNISH ITS
KALAWAD ROAD BRANCH, RAJKOT

/ TENDER \

SECTION -1
INVITATION TO BID &
INSTRUCTIONS TO BIDDERS CONDITIONS OF CONTRACT

RAJKOT NAGRIK SAHAKARI BANK LTD.
Arvindbhai Maniar Sevalaya ,
150 Feet Ring Road, Near Raiya Circle, Rajkot
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1. RAJKOT NAGARIK SAHAKARI BANK LTD. INVITES REPUTED
FURNISHING CONTRACTORS TO FURNISH ITS KALAWAD ROAD BRANCH,
RAJKOT

1. TENDER

To, Rajkot Nagrik Sahakari Bank Ltd., Rajkot.
Dear Sir,

We hereby offer to execute the proposed work of under contract at the respective rates as mentioned
in the accompanying schedule of quantities.

We have studied the site and have read the terms and conditions of work, drawings,
special conditions, articles of agreement, conditions of contracts and specifications.

We agree to finish the entire work within TWO Months from the date of order for commencement of

work.

We have deposited as earnest money a sum of with you, which amount is not to bear any
interest and we do hereby agree that this sum shall be forfeited by you if we fail to execute the

contract when called upon to do so, in the event of your accepting our tender.

Yours faithfully,

Name in capital letters: _ Name of firm:

Name of directors Name of partners:

Articles of Agreement

Made the day of 200 between

(here in after called “the owner”) on one part and

whose registered office is situated at
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(here in after called “the Contractor”) on the second part.

Whereas the owner is desirous of constructing RAJKOT NAGARIK SAHAKARI BANK LTD.
INVITES REPUTED FURNISHING WORK CONTRACTORS TO FURNISH ITS

KALAWAD ROAD BRANCH, RAJKOT BRANCH), whereas the Contractor has supplied the owner
with afull priced copy of said Bills of Quantities (which copy is here in after referred to as “the Contract
Bills”) and the Contract Bills have been signed by or on behalf of the parties here to: and whereas the
Contractor has deposited the sum of Rupees.

with the Consultant/ Owner for the due performance of this Agreement.

NOWIT IS HEREBY AGREED AS FOLLOWS:

1. For the Consideration here in after mentioned the Contract will upon and subject to the
conditions annexed carry out and complete the work shown upon the contract drawings and
described by or referred to in the contract Bills and in the said conditions.

2. The Owner will pay the Contractor the sum of Rupees

(Here in after referred to as “the Contract Sum”) or such other sum as shall become
payable here under at the times as in the manner specified in the said conditions.

3. The said condition and appendix there to shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the
conditions and perform the agreements on their parts respectively in such conditions
contained.

As witness the hands of the said Parties.

Signed by the said Owner

In the presence of

Witness

Name
Address:

Signed by the said Contractor.

Witness

Name
Address :
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RAJKOT NAGRIK SAHAKARI BANK LTD., RAJKOT
NOTICE INVITING OFF-LINE TENDER

RAJKOT NAGRIK SAHAKARI BANK LTD. RAJKOT Invites on-line tender for the work of
RAJKOT NAGARIK SAHAKARI BANK LTD. INVITES REPUTED FURNISHING WORK
CONTRACTORS TO FURNISH ITS KALAWAD ROAD BRANCH, RAJKOT from competent
Contractors who has their valid registered firm with proven track record in execution of
excellentquality building construction works.

(A) Details of Tender Iltems

Sr. | Name of Work Estimate [EMD In Rs. Tender Fee |Period of
No. d Tender In Rs. Completion of Work
Value
In
Rs.
1 Rs. 30.48 | Rs.30,000/- Rs. 3000 |2 (TWO) Months
FURNISHING Lacs
WORK
CONTRACTORS TO
FURNISH ITS
KALAWAD ROAD
BRANCH,
RAJKOT

(B) Schedule for e-tendering is fixed as under:

(i) Start date for submission 22/10/2022
of Price Bid:
(i) Last date for offline 05/11/2022

submission of Price Bid:

(i) |Physical Submission of EMD, [05/11/2022 by Post (RPAD) or by Courier to the Rajkot

Tender Fee & Other Nagarik Sahakari Bank Ltd. To, The Estate Division,
documents during office Parabazar branch 2nd floor, Rajkot upto 16.00 hours
hours.

(Iv)  |Off-line Opening of PRICE 07/11/2022
BID

RAJKOT NAGRIK SAHAKARI BANK LTD. Rajkot. Reserves the right, without assigning any
reasons whatsoever to:

A. Amend the scope and value of any work to be tendered, in which event only those
bidders who meet the requirements as amended shall be eligible.

B. Reject or accept any tender at its discretion.

C. Cancel the entire tendering process and reject all bids.
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D. Request for extension of any date for any submissions shall not be entertained beyond
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the stipulated date and time.

E. RAJKOT NAGRIK SAHAKARI BANK LTD., Rajkot shall not be liable for any such action
nor be under any obligation to inform any of the applicants of the grounds for its action
and decisions.

RAJKOT NAGRIK SAHAKARI BANK LTD. Invites tenders from gualified FURNISHING
WORK CONTRACTORS TO FURNISH ITS KALAWAD ROAD BRANCH, RAJKOT

Scope of Work:

It includes all furniture and electric work of building.
Execution of Work:

Execution of work must be as per working drawings issued by the bank. DCM(ESTATE) reserves the right to
terminate the contract or work order if quality of work is compromised. DCM(ESTATE) has right to appoint
another contractor if current contractor fails to complete work in stipulated time. The bank reserves the right to
modify design if required. Contractor must get it approved all the material and product samples from the
bank/DCM(ESTATE) before using it on site. Contractor must take prior approval of any extra item that is not
mentioned in the tender from the bank/DCM(ESTATE). Rates of such items will be finalized and approved by the
DCM(ESTATE). Laborers insurance is must and it is contractor liability. Insurance premium will be paid by the
contractor.

Minimum Pre-Qualification Criteria: as approved by RNSB

e Single similar project worth Rs. 30 lakhs or two projects worth 15 lakhs each in last
three years.

e Priority will be given to furnishing contractors who has finished work in above criteria
with Government works, Private Banks, Co-op Banks and Corporate sectors.

e Work-order and completion certificate must be submitted for above said project.
e Performance certificate if submitted would be an advantage.

e Only actual measurements will be considered at the time of measurement. Bank has
all rights to approve measurement methods.

Selection of Contractor:

Selection of contractor will be based on his work experience, profile and ability to execute this work in given time
frame with extra-ordinary finishes. Selection or rejection of agency will be solely at the discretion of the bank. The
bank will not be liable for any sort of justification or explanation about selection of agency.

Project Duration:

The work has to be completed within TWO Months from the award of work. DCM(ESTATE) may impose penalty
of Rs.3000/day in case if the work not completed in stipulated time.

. Submissi f Tend
* The tenderer must submit his qualification and work profile.

+ The contractor cannot outsource any kind of work without the approval of DCM(ESTATE). In case of
rejection of contractor’'s agency, the DCM(ESTATE) will suggest two or three agency and the contractor
has to allot the work to the agency suggested.

+ The DCM(ESTATE) reserves the right to justify and pay the rates of extra items occurred as covered

under contingency in tender.
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The DCM(ESTATE) reserves the right to justify and pay for extra quantity of items under tender.

In case of ambiguity between contract documents, terms in this document is valid and final.

The tenderer’s profile must include list of machinery, equipment & heavy tools owned by them.

The tenderer must submit uploaded excel file (soft copy) duly filled with hard copies of PDF documents.

Tender fees have to be submitted along with Demand Draft of Rs.3000/- (non-refundable tender fees)
payable at Rajkot in favour of Rajkot Nagrik Sahakari Bank Itd.

Earnest Money Deposit (refundable) of Rs.30,000/- to be paid by Demand Draft/FDR payable at Rajkot
in favour of Rajkot Nagrik Sahkari Bank Ltd.

Earnest Money Deposit will be returned to unsuccessful contractors upon selection and award of work
while the selected contractor's EMD will be adjusted against Security Deposit as Mentioned in Tender
Document Volume |I. The DCM(ESTATE) may ask selected contractor submit Performance Guarantee as
mentioned in Tender Document Volume 1.

Performance Guarantee :-The Contractor will have to submit the bank guarantee of Nationalized or
Scheduled bank of 10% Amount of Contract value. For the period of 1 year this will be for performance
guarantee of the bank. If contractor fails to complete the work this amount will be forfitted by bank.

RAJKOT NAGRIK SAHAKARI BANK LTD.

General Terms and Conditions: -

e Bidders can collect the Tender Documents free of cost from the estate dept.
paabazar branch, RNSB, RAJKOT.

e Bidders have to submit PRICE Bid in PHYSICAL FORMATE till the Last Date & time for
submission.

Eligibility:

Further Details of this tender are as under:

1.0 | Particulars: Furniture work of RNSB Building at KALAWAD ROAD
Branch, Rajkot,
GUJARAT.

2.0 | Physical Tender document:

2.1

Bid documents will be download from https://rnsbindia.com. up
to date shownabove.
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3.0

Off-line submission of PRICE-bid

3.1

Bidders can prepare & edit their offers number of times before

tender

submission date & time. After tender submission date & time,

CONTRACTOR
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bidder cannot

edit their offer submitted in any case. No written or online
request in this

regard shall be granted.

3.2

Tenderer shall submit their offer i.e. PRICE bid in physical
formation above mentioned Date shown above after signing the
same.

3.3

Offers in only physical form will be accepted in any case.

4.0

Submission of Tender Fees, Bid security and other
Documents:

4.1

Tender fees shall be submitted by Demand Draft in favor of The
RAJKOT NAGRIK SAHAKARI BANK LTD., payable at Rajkot.
Demand Draft issued after the last date of submission of bid will
not be considers or accepted.

4.2

Bid Security i.e. EMD shall be submitted in the form of Demand
Draft in favor of The RAJKOT NAGRIK SAHAKARI BANK LTD.,
payable at Rajkot. Demand Draft issued after the last date of
Submission of bids will not be considers or accepted.

4.3

Other documents require to be submitted:

a. The bidder should have satisfactory completed minimum 1 furniture
work amounting work more than Rs.30 lacs in last three years i.e. 18-
19 to 20-21 form 3-a shall be attached.

b. Details of Work On Hand shall be given in prescribe table in
hardcopy.

c. List of Machinery: LIST ATTACHED BY BIDDER IN HARDCOPY

d. List of Work Already completed by tenderer shall be given in prescribe
table in hard copy.

e. Detail of PAN NO. & GST No.

An average annual turnover of last three years should not less than

Rs-16 lack, CA Certificate to be attached.

._h

4.4

Bidders shall have to submit DD for Tender Fee, DD for EMD and other
documents as mentioned above in physical form so as to reach RAJKOT
NAGRIK SAHAKARI BANK LTD. on date shown above during office hours
at R.N.S.B. Head quarter, 150 feet ring road, Rajkot. Tender Fee, EMD
and other documents Received later than the time specified will not be
accepted in any case and the bid of that bidder shall be considered non-
responsive.

4.5

Bidders has to submit the documents as said in 5.4 above and no other
condition in any form shall be considered at all, at the time of evaluation

CONTRACTOR DEPUTY CHIEF
MANAGER



of the tender i.e. The tender shall have to submit unconditional offer
without differing from any of the tender condition.

5.0 | Opening of Tender

5.1 | Opening of bid documents will held on Date & Time shown above in the
office of R.N.S.B. Parabazar branch, Rajkot.

5.2 | Intending bidders of their representative who wish to remain present at
RAJKOT NAGRIK SAHAKARI BANK LTD. Premises at the time of tender
opening can do so.

Eligibility:

Further Details of this tender are as under:

1.0
Particulars: FURNISHING AND ELECTRIC WORK CONTRACTORS TO
FURNISH ITS KALAWAD ROAD BRANCH, RAJKOT

2.0 | Tender document:

21 Bid documents will be available on web site up to date shown above.

3.0 | Offline submission of PRICE-bid

3.1 Bidders can prepare & edit their offers number of times before tender

submission date & time. After tender submission date & time, bidder cannot edit
their offer submitted in any case. No written request in this regard shall be
granted.

3.2 [Tenderer shall submit their offer i.e. PRICE bid in Offline form on above

mentioned address & Date shown above after signing the same.

3.3 | Offers submitted without signed will not be accepted.

3.4 | Offers in physical form will be accepted.

4.0 | Submission of Tender Fees, Bid security and other Documents:

4.1 | Tender fees, EMD & S.D. shall be submitted by Demand Draft in favor of The
RAJKOT NAGRIK SAHAKARI BANK LTD., payable at Rajkot. Demand Draft
issued after the last date of submission of bid will not be considers or accepted.
This should be submitted in separate envelope.

4.2 | Other documents require to be submitted:

CONTRACTOR DEPUTY CHIEF

MANAGER




a. Single similar project worth Rs. 30 lakhs or two projects worth 15 lakhs each
in last three years work completion certificate should be attached.
b. Details of Work On Hand shall be given in prescribe table in hardcopy.

c. List of Machinery: LIST ATTACHED BY BIDDER IN HARDCOPY

d. List of Work Already completed by tenderer shall be given in prescribe table in
hardcopy.

e. Detail of PAN NO. & GST No.

An average annual turnover of last three years should not less than Rs-28 lack,
CA Certificate to be attached.

4.3 Bidders shall have to submit DD for Tender Fee, DD for EMD and other documents

as mentioned above in physical form so as to reach RAJIKOT NAGRIK SAHAKARI
BANK LTD. on date shown above during office hours at R.N.S.B. Head quarter, 150
feet ring road, Rajkot. Tender Fee, EMD and other documents Received later than the
time specified will not be accepted in any case and the bid of that bidder shall be
considered non-responsive.

4.4 Bidders has to submit the documents as said in 5.4 above and no other condition

in any form shall be considered at all, at the time of evaluation of the tender i.e. The
tender shall have to submit unconditional offer without differing from any of the
tender condition.

5.0

Opening of Tender

5.1

Opening of bid documents will held on Date & Time shown above in the office of
R.N.S.B. Head quarter, 150 feet ring road, Rajkot.

5.2

Intending bidders of their representative who wish to remain present at RAJKOT
NAGRIK SAHAKARI BANK LTD. Premises at the time of tender opening can do so.
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DECLARATION FORM

I/'We hereby declare that I/We have visited the site and fully acquainted myself/ourselves
with the local situations regarding materials labour and other factors pertaining to the work
before submitting this tender.

I/'We hereby declare that I/We have carefully studied the conditions of contract;
specifications and other documents of this work and agree to execute the same accordingly.

I/We hereby declare that my/our near relative are not working in RAJKOT NAGRIK
SAHAKARI BANK LTD. in any post.
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RAJKOT NAGRIK SAHAKARI BANK LTD.
ITEM RATE TENDER AND CONTRACT FOR WORKS

1. ADDITIONAL INSTRUCTIONS TO PERSONSTENDERING

1.

Competency of Tenderer — No contract will be awarded except to responsible bidders
capable of performing the class of works contemplated. Before the award of the
contract, any bidder may be required to show that he has the necessary facilities,
experience, ability and financial resources to perform the work in satisfactory manner
within the time stipulated. Contractor may be required to furnish the department with
the statement as to their experience and their financial status.

. Tenderer will be deemed to have inspected the site and to have satisfied as to the

nature of all works, all existing roads, water-way and other means of communication
and access to and from the site and work and the building that may be required for
temporary purpose in connection with the construction, completion and maintenance of
the works and must make his own enquiries as to work, yard sites and depot, and
dumps and as to acquisition of such additional sites and areas as may be necessary for
temporary purpose for construction, completing and maintaining the works.

Payment: - The tenderer must understand clearly that the rates quoted are for
completed works and include all costs due to labour, scaffolding plant, supervision,
service works, power, royalties and octree etc., and to include all extras to cover the
cost of night work if and when required and no claim for additional payment beyond the
price/rates quoted will be entertained and the tenderer will not be entitled subsequently
to make any claim on the ground of misrepresentation or on the ground that he was
supplied with information given by any person (whether the member is the employee of
Public Works Department or not ). Any failure on his part to obtain all necessary
information for the purpose of making his tender and filling the several prices and rates
therein shall not relieve him from any risks or liabilities arising out of or consequent
upon the submission of the tender.

2. CONTRACTORS TO PLEASE READ THIS CAREFULLY:

1.

The Contractor must be quote the rate for each item of Schedule ‘B’ must be given in
words and figures. Amount thus worked out must also be entered in column and grand
total of amount must be struck out by the tenderer.

If the tender is taken in favor of the company, a power of attorney in favor of the person
who may have signed the tender for the company must accompany the tender.

if the contractor does not turn up to pay the security deposit and execute contract
agreement within specified (or extended) time after intimation to him about acceptance
of his offer, the earnest money paid for this work will be forfeited and according to
clause-1 of this tender form tenderer’s tender shall be rejected and then according to
aforesaid provision of tender, action to black list the contractor will be initiated without
delay.

. The Contractor shall have to furnish PAN (income tax clearance certificate) and

intimate |I.T .ward under which he is assessed.
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5. Copies of certificate as regards previous experience, if any, must accompany the tender.

6. Declaration showing all works on hand with the Contractor and the value of works that
remains to be executed in each case must accompany the tender.

7. Discrepancies and adjustment of Errors:

a) In the event of a discrepancy between description in words and figures quoted by a
tenderer in the rates column, the description in words shall prevail.

b) In the event of an error occurring in the ‘amount’ column of the Schedule ‘B’
showing items if work, as a result of wrong multiplication of the unit rate and
quantity; the unit rate shall be regarded, as firm and multiplication shall be
amended on the basis of the rate.

¢) All errors in totaling in ‘amount’ column in carrying forward totals shall be corrected.

The tendered sum so altered shall for the purpose of the tender be substituted for the sum
originally tendered and considered for acceptance.

i) It may please be noted that the tender will be considered as invalid, especially, If the
Requirements as per instruction No.1 to 7 above are not complied with before submitting
the tender. Also please read carefully the face sheet and General Rules and Directions for
the guidance of contractors of this form.

i) Rightis reserved to reject any or all tender(s) without assigning any reason(s) therefore.
In addition to the above, the tender will also be liable to be rejected outright it-if

i) The tenderer proposes any alteration in the work specified or in the time allowed for
carrying out the work or any condition or correction made in any code or mode or
Schedule ‘B’ or specifications.

ii) The tenderer or in the case of a firm, each partner or the person holding the power of
attorney thereof does not sign or signature is /are not attested by a witness on page,
15 of the tender in the space provided for the purpose.
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General Rules and Directions for the Guidance of Contractors

1. All works proposed to be executed by the contractor shall be notified in a form of
invitation to tender pasted on a board hung up in the office of the DEPUTY CHIEF
MANAGER,RAJKOT NAGRIK SAHAKARI BANK LTD. and signed by the DEPUTY
CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANKLTD.

This form will state work to be carried out as well as the date of submitting
and opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited with the tender and the amount of the security deposit to
be paid by the successful tenderer and percentage, if any, to be deducted from bill.

It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will
be granted. Copies of the specifications, designs and drawing and estimated rates, and any
other documents, required in connection with work which shall be signed by the DEPUTY
CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD. for the purpose of
identification shall also be open for inspection by Contractor at the office of the DEPUTY
CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD. during office hours.

Where the works are proposed to be executed according to the specifications
recommended by a contractor and approved by a competent authority on behalf of the
BANK, such specifications with designs and drawing shall form part of the accepted tender.

. In the event of tender being submitted by a firm. It must be signed separated by each
partner thereof or in event of the absence of any partner it shall be signed on his behalf by
person holding a power of attorney authorizing him to do so. Details of partner will be
furnished in Annexure-| along with the copy of partnership deed.

. Receipts for payment made on account of any work, when executed by a firm, shall also be
signed by all the partners except where the Contractors are described in their tender as a
firm in which case the receipts shall be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the firm.

. Any person who submits a tender shall fill up the usual printed form including the column
total according to estimated quantities stating at what rate he is willing to undertake each
item of the work. Tender which proposes any alteration in the works specified in the said
form of invitation to tender or in the time allowed for carrying out the work or which contain
any other condition of any sort, will be liable to rejection. No single tender shall include
more than one work but contractors who wish to tender for two or more works shall submit
a separate tender for each, Tender shall have the name and the number of the work (to
which they refer) written outside the envelope.

. The officer competent to dispose of the tenders shall have the right of rejecting all or any of
the tenders.

. No receipt for any payment alleged to have been made by a Contractor in regard to any
matter relating to this tender or the contract shall be valid and binding on BANK unless it is
signed by the DEPUTY CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANKLTD.

. All works shall be measured net by standard measure and according to the rules and
customs of the Public Works Department without reference to any local custom.
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8. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any
items in this contract.

9. Every contract shall, unless exempted in writing by the DEPUTY CHIEF MANAGER,
RAJKOT NAGRIK SAHAKARI BANK LTD. concerned, produce along with this tender a
solvency certificate of his financial ability from the Collector of the District within which he
resides or a nationalized bank’s certificate. If he fails to produce such a certificate his tender
will not be considered.

10. The measurements of work will be taken according to the usual method in use in the
Public Works Department and no proposals to adopt alternative methods will be
accepted. The Controlling Officer's decision as to what is the usual method in use in the
Public Works Department will be final.

11.The Insurance Company’s bond will not be accepted against the security deposit.

12.The contractor shall have to attach to his tender Income - Tax Clearance Certificate to
be obtained from the Income - Tax Officer.

The tender is here by accepted by me on behalf of the BANK Dated the

DEPUTY CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD. (or his authorized

assistant......cccccceveveeenn.. Division.

+ Strike out (a) if no cash Earnest Money is to be taken
* Amount to be specified in words and figures
x Signature of Contractor before submission of tender

Note: The normal rate of Security Deposit is 5 percent for Security Deposit 50% is Payable at the time of
acceptance of tender and the balance by deduction from progress bills.

*kkkkkkkk
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TERMS & CONDITIONS OF CONTRACT

CLAUSE 1: Security Deposit:

The person / persons whose tender is accepted (hereinafter called the “Contractor” which
expression shall, unless excluded by, or repugnant to the context include his Legal heirs,
executors, administrators and assigns) shall (a) Deposit with the DEPUTY CHIEF MANAGER,
RAJKOT NAGRIK SAHAKARI BANK LTD. a sum sufficient to make up the full security deposit
specified in the tender in cash or FDR duly transferred in the name of the DEPUTY CHIEF
MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD. or fixed deposit receipts or Term
Deposits of Within a period of ten days from the date of receipt of notification of acceptance of
his tender. If the security deposit is not paid within the above-specified time, no work order will
be issued till the competent authority finally decides the issue about delay. (b) (ii) The BANK
shall be deemed to have been authorized to deduct the balance of fifty percentage of the
security deposit as specified in the tender form from the amounts that become payable to the
contractor for the work done under the contract from time to time, such deduction shall not
exceed ten percentage of the amount so payable and the whole amount paid in cash or by way
of deduction shall be held by BANK by way of security deposit. For the works whose estimated
amount is more than rupees fifteen lacs, the Contractor shall have to give the performance
bond of any schedule BANK equivalent to five percentage of the estimated amount put to
tender along with the initial security deposits. All compensation, Liquidated damages or other
sums or money payable on account of provision in free maintenance guarantee period by the
contractor to BANK under the terms of this contract shall be deducted from or recouped by the
realization of a sufficient part of his security deposit, or from the interest arising there from or
performance bond or from any sums which may due or may become due by BANK to the
Contractor on any account whatsoever and whether in respect of this contract, any other
contract, or otherwise in the event of his security deposit being reduced by reason of any such
deduction or recoupment as aforesaid, the contractor shall within ten days thereafter, make
good in cash or in BANK securities transferred as aforesaid any sum or sums required to make
good the shortfall in the amount of the security deposit. The security deposit, when paid as
above shall at the cost of the depositor, be converted into interest bearing BANK securities in
the name of DEPUTY CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD. provided
that the depositor has expressly desired this in writing. This is subject to the condition that
twenty-five percentage of the total security deposit must be held in the form of small saving
Schemes or Term Deposits of Narmada Project. If the full amount of the security deposit to be
paid as above within the period specified above, is not paid the tender/contract already
accepted shall be considered as cancelled and legal steps shall be taken against the contractor
for recovery of the amounts.

CLAUSE 2: Liquidated damages for delay: -

(i) If the Contractor fails to complete the work under contract by the stipulated date, he shall
pay Rs. 3,000=00 per day from date of delaying the said work up to recoup the delay or the
date of completion and handling over to the bank. The contractor shall have to maintain the
progress of work as per the schedule-C.
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CLAUSE 3: Default by Contractor:

If the Contractor shall neglect on fail to proceed with the work with due diligence or if he
violates any of the provision of the Contract, the Engineer — in —charge shall give the Contractor
a notice, identifying deficiencies in performance and demanding corrective action. Such notice
shall clearly state that it is given under the provision of this clause. After service of such notice,
the contractor shall not remove any plant, equipment and material from the site. The BANK
shall have a lien on all such plant, equipment and material from the date of such notice till the
said deficiencies have been corrected as mentioned in the said not.

Termination of the contract in whole shall be an adequate authority for the Engineer-in-
charge to demand discharge of the obligations from the guarantors of the security for the
performance.

CLAUSE 4:

If the progress of any particular portion of the work under Contract is unsatisfactory, the
Engineer-in-charge shall, notwithstanding that the general progress of the work is satisfactory,
in accordance with Clause 2 be entitled to take necessary action under Clause 3 after giving the
Contractor ten days’ notice in writing and the contractor shall have no claim whatsoever for any
compensation for any loss caused to him due to such action.

CLAUSE 5:

In the event of the Engineer-in —charge taking action under clause 3, he may if so desire

take possession of all or any tools, plants, machineries materials and stores in or upon the
work or the site thereof or belonging to the contractor or procured by him and intended to be
used for the execution of the work or any part thereof, by paying or allowing for the same in
account at the contract rate or in case of contract rates not being applicable at such
reasonable rates, as may be comparable to current market rates where ascertainable of similar
articles and comparable condition, to be certified by the Engineer-in-charge. In the alternative
the Engineer-in-charge may by notice in writing to the contractor or his clerk of the works
foreman or other authorized agent require him to remove such tools, plants, machineries,
materials or stores from the premises within a time to be specified in such notice and in the
event of the contractor failing to comply with any such requisition, the Engineer-in-charge may
remove them at the contractor's expenses or shall remove them by auction or private sale at
the risk and cost of the contractor in all respects, and the certificate of the Engineer-in-charge
as to the expenses of any such removal and the amount of the proceeds and expenses of any
such removal shall be final and conclusive against the contractor.

CLAUSE 6: Extension of time:

If the contractor shall desire an extension of the time for completion of the work on the

ground of his having been unavoidably hindered in its execution or any other ground he shall
apply in writing to the Engineer-in-charge before the expiration of the period stipulated in the
tender or before the expiration of 30 days from the date on which he was hindered whichever is
earlier and the Engineer-in-charge may, if in his opinion, believe that there are reasonable
grounds for granting an extension, grant such extension as he thinks necessary or proper. The
decision of the Engineer-in-charge in this matter shall be final.

CLAUSE 7:

As soon as the work is completed the contractor shall give a notice of such completion
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to the Engineer-in-charge and on receipt of such notice the Engineer-in-charge shall inspect
the work and if he is satisfied that the work is completed in all respect then the process of find
bill be corrected out.

CLAUSE 8:

No payment shall be made for any work, estimated to cost less than rupees one
thousand till after the whole of the said work shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees one thousand,
the contractor shall on submitting a monthly bill therefore, be entitled to receive payment
proportionate to the part of the work then approved and passed by the Engineer-in-charge,
whose certificate of such approval and passing of the sum so payable shall be final and
conclusive against the contractor., All such intermediate payments shall be regarded as
payments by way of advance against the final payments only and not as payments for work
actually done and completed and shall not preclude the Engineer-in-charge from requiring bad,
unsound, imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected, nor shall any such payment be considered as an admission of the due performance of
the contractor or any part therefore in any respect or the accruing of any claims, nor shall it
conclude, determine, or affect in any way the power of the Engineer-in-charge as to the final
settlement and adjustment of the accounts or other wise or in any other way vary or effect the
contract. The final bill shall be submitted by contractor within one month of the completion of
thework, otherwise the Engineer-in-charges certificate of the measurements and of the total
amount payable for the work shall be final and binding on all parties.

CLAUSE 9:

The rates for items of works shall be valid only when the items concerned is accepted
as having been competed fully in accordance with the sanctioned specifications. In cases
where the items of work are accepted as not so completed, the Engineer-in-charge may make
payment on account of such items at such reduced rates as he may consider reasonable in
preparation of final or on account bill.

CLAUSE 10: Bills to be submitted monthly:
CLAUSE 11:

The contractor shall submit all the bills on the printed forms to be had on application at
the office of the Engineer-in-charge. The charges to be made in the bills shall always be
entered at the rates specified in the agreement or at the partly reduced rates subject to the
approval by the Engineer- in-charge in the case of items not completed/executed as per
agreements or in the case of any extra work ordered in pursuance of these conditions and not
mentioned or provided for in the tender, at the rate here in after provided for such work.

CLAUSE 12:

If the specification of the work provides for the use of any special description of
materials to be supplied from the Departmental Store or if it is required that the contractor shall
use certain. A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer-in-charge for all works executed in the previous month and Engineer-in-charge
shall take or cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, so far as it is admissible, shall be adjusted, if possible, within ten days
from the presentation of the bill. If the contractor does not submit the bill within the time fixed
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as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in
the presence of the contractor or his duly authorized agent whose countersignature to the
measurement list shall be sufficient warrant and the Engineer-in-charge may prepare a bill from
such list which shall be binding on the contractor in all respects. stores to be provided by the
Engineer-in-charge (such materials and stores and the prices to be charged therefore as here
in after mentioned being so far as practicable for the convenience of the contractor but not so
as in any way to control the meaning or effect of this contract specified in the schedule or
memorandum here to annexed) the contractor shall be supplied with materials and stores as
may be required from time to time to be used by him for the purpose of the contract only, and
the value of the full quantity of materials and stores so supplied shall be set off or deducted
from any sum then deposit, or the proceeds of sale thereof, if the deposit is held in govt.
Securities, the same or a sufficient portion thereof shall, in that case be sold for the purpose.
All materials supplied to the contractor shall remain the absolute property of Govt. and shall on
no account be removed from the site of the work, and shall at all-time be open to inspection by
the Engineer-in-charge. Any such materials, unused and in perfectly good condition at the time
of completion or termination of the contract shall be returned to the Departmental store if the
Engineer-in-charge so requires by a notice in writing given under his hand, but the contractor
shall not be entitled to return any such materials except with the consent in writing of the
Engineer-in-charge and he shall have no claim for compensation on account of any such
material supplied to him as aforesaid but remaining unused by him or for any wastage in or
damage thereto.

(1) The contractor will be entitled to receive one copy of the accepted tender along with the
work order free of cost and will also be entitled to receive three sets of contracts and working
drawings according to the progress of work as and when needed, free of cost.

(2) The several document forming the contract are essential parts of the contract and
requirements occurring in one is binding as through occurring in all. They are intended to be
mutually explanatory and complimentary and to describe and provide for a complete work.

In the event of any discrepancy in the several documents forming the contract or in any one
documents; the following order of precedence should apply: -

(a) Dimension and quantities: (i) Drawings (ii) Schedule-B of the Tender form (iii)
specification.

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference
to scaled dimensions.

b) Description: (I) Schedule-B of the Tender form: - (ii) Drawings (iii)Specifications.

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue
further instructions directing in what manner the work is to be carried out. The contractor
cannot take any advantage of any apparent error or omission in drawings or specifications and
the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary
to fulfill the plans and specifications.

CLAUSE 13:

The Engineer-in-charge shall have power to make any alterations in or addition to
the original specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work and the contractor shall be bound to
carry out the work in accordance with any instructions in this connection which may be given
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to him in writing signed by the Engineer-in-charge and such alternation shall not invalidate
the contract and additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work and at the same rate as
out by the contractor on the same conditions in all respects on which he agreed to do the
main work and at the same rate as are specified in the tender for the main work.

CLAUSE 14: Time limit for unforeseen claims:

The contractor shall not be entitled to any compensation from BANK on any account
unless were allowed by the conditions of this contact. In such cases the contractor shall have
to submit a claim in writing to the Engineer-in-charge within one month of the cause of such
claim occ.

CLAUSE 15: Action & compensation in case of bad work:

If at any time before the expire of Defects Liability period as detailed in Clause 17-
A. It shall appear to the Engineer-in-charge or his sub-ordinate in charge of the work that/any
work has been executed unsound, imperfect or unskilled workmanship or with materials of
inferior quality or that any materials or articles provided by him for the execution of the work are
unsound, or of a quality inferior to that contracted for or are otherwise not in accordance with
the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the
contractor and then notwithstanding the fact that the work, materials or articles complained for
may have been passed, certified and paid for the contractor shall be bound forthwith to rectify,
or remove and reconstruct the work so specified in whole or in part as the case may require, or
if so required, shall remove the materials or articles so specified in whole or in part and provide
other proper and suitable materials or articles at his own charge and cost, and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge in the written
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate of the rectification for every day not exceeding ten days
during which the failure so continues and in the event of any such failure as aforesaid
continuing beyond ten days, the Engineer-in-Charge may rectify or remove, and re-execute the
work or remove and replace the materials complained of as the case may be at the risk and
expense in all respects of the contractor. Should the Engineer-in-charge consider that any such
inferior work or materials as described above may be accepted or made use of, it shall be
within his discretion to accept the same at such reduced rates as he may fix therefore.

However, the contractor shall be responsible for normal maintenance of the work
till the final bill for the work is prepared by the departmental Officer.

CLAUSE 16: - Defect liability period

The Contractor shall be responsible to make good and remedy at his own expense
any defect, which may develop or may be noticed before period mentioned here under from the
certified date of completion. The Engineer - in - Charge shall give the contractor a notice in the
case of failure on the part of the contractor. The Engineer - in - Charge shall be entitled to
appropriable the whole or any part of amount of security deposit towards the expenses, if any
incurred by him in rectification removal or re-execution. The defect liability period shall be SIX
MONTHS from the certified completion date of work or one monsoon whichever is more.

CLAUSE 17: - Free Maintenance Guarantee Period:

The scope of work also includes SIX MONTH free maintenance period from
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the certified date of completion of the works or one monsoon whichever is more. 5% initial
S.D. Received in cash or F.D. and same will be released after 1 years from Certify Date of
Completion. During this period the Contractor shall be responsible to make good and remedy
at his own expenses any defect, which may be noticed for the work, carried out by him or due
to the reasons attributed to him. The Engineer - in - Charge shall give the contractor notice in
writing about the detect with remedial major and the contractor shall make good the same
within period specified in the notice in case of failure on the part of the contractor to carry out
the instruction of Engineer - in

- Charge. The Engineer - in - Charge may rectify or remove of re-execute the works at the risk
and cost of the contractor. The Engineer —in- Charge shall be entitled to appropriate the whole
or any part of the amount of security deposit towards the expanses if any incurred by him in
rectification removal of re-execution. The
contractorshallimmediatelyrecouptheamountsospentsuchthatatanygiventimethesecurity deposit
shall be maintained as laid down in the Clause - 1 of the contract. If contractor fails to recoup
the amount of security deposit than Engineer - in - Charge shall be entitled to recover the
amount spent over the above the amount of security deposit.

CLAUSE 18: Work to be open to inspections — Contractor or responsible agent to be
present: -

All Works under or in course of execution or executed in pursuance of the contract
shall, at all times be open to the inspection and supervision of the Engineer-in-charge and his
subordinates and the Contractor shall, at all times during the usual working hours, and all other
times for which reasonable notice of the intimation of the Engineer-in-charge or his subordinate
to visit the works shall have been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing present for that
purpose. Orders given to the contractor’s duly authorized agent shall be considered to have the
same force and effect as if they had been given to the Contractor himself.

CLAUSE 19: Employment of a qualified site Engineer by the Contractor

The Contractor shall. Employ full-time technically qualified staff during the execution of this
work as under: -one graduate civil engineers and one diploma civil engineers The details i.e.,
Degree/diploma certificate experience etc. should be submitted to the bank at the time of
starting of the work. The Engineer so employed for the work must have sufficient experience to
handle the work independently. Such an Engineer shall have to stay at the site of work and he
shall not be entrusted with other duty except this work.

CLAUSE 19A: Notice to be given before work is covered up:

The contractor shall give not less than five days’ notice in writing to the Engineer-
in- charge or his subordinate in charge of the work before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimensions there of taken before the same is so covered up or placed beyond the
reach of measurement and if any work shall be covered up or placed beyond the reach of
measurement without such notice having and if any work shall be covered up or placed beyond
the reach of measurement without such notice having been given or consent obtained , the
same shall be uncovered at the contractor’s expenses and in default thereof no payment or
allowance shall be made for such work or for the materials with which the same was executed.

CLAUSE 20:

If the contractor or his workmen, or servants shall break, deface, injure or destroy
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any part of the building or the work in a question in/on which they may be working or any
building, road, fence, enclosure or grassland or cultivated ground contiguous to the premises
on which the works or any part thereof is being executed or if any damage shall be done to the
work from any causes whatever before damage occurred/caused due to normal flood or rain or
if any imperfections become apparent in it within three months from the grant of a certificate of
completion, final or otherwise by the Engineer-in-charge , the contractor shall make good the
same at own expenses or in default, the Engineer-in-charge may cause the same to be made
good by other contractor, and deduct the expenses (of which the certificate of the Engineer-in-
charge shall be final ) from any sums that may thereafter become due to the contractor or from
his security deposit or the proceeds of sale thereof or a sufficient portion thereof.

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for
damage arising from non-provision of lights, fencing etc.:

The contractor shall supply at his own cost all materials (except such special
materials if any, as may, in accordance with the contract to be supplied from the Public Works
Department Stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding,
and any temporary works which may be required for the proper execution of the work whether
in the original, altered or substituted form and whether included in the specifications, or other
documents forming part of the contract or referred to in these conditions or not and which may
be necessary for the purpose of satisfying or complying with requirements of the Engineer-in-
charge as to any matter or to which under these conditions he is entitled to be satisfied or
which he is entitled to require together with carriage therefore to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means
and materials necessary for the purpose of settings out works and counting, weighing and
assisting in the measurement or examination at any time and from time to time, of the work or
the materials, failing this, the same may be provided by the Engineer-in-charge at the
expenses of the Contractor and the expenses may be deducted from any money due to the
Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a
sufficient portion thereof. The contractor shall provide all necessary fencing and lights required
to protect the public from accident and shall also be bound to bear expenses of defense of
every suit, action or other legal proceeding, at law that may be brought by any person for injury
sustained. Owing to neglect of the above precautions and to pay any damages and costs
which may be awarded in any such suit action or proceedings to any such person , or which
may, with the consent of the Contractor, be paid in compromising any claim by any such
person.

CLAUSE 22:

(a) The Contractor shall provide suitable scaffolds and working platforms, gangways and
stairways, and shall comply with the following regulation in connection therewith.

(b) A scaffold shall not be constructed, taken down or substantially altered except
(1) Under the supervision of a competent and responsible person.
(a) Suitable scaffolds shall be provided for workmen for all works that

cannot be safely done from a ladder or by other means.

(i1) Appointed by contractor and by competent workers possessing adequate
experience in this kind of work.

(c) All scaffolds and appliances connected therewith, and all ladders shall

(i) Be of sound material
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(i) Be of adequate strength having regard to the loads and strains to which they will be
subjected and,

(i) Be maintained in proper condition

(d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of
normal use.

(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly
distributed.

(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure
the strength and stability of the scaffolds.

(g) Scaffolds shall be periodically inspected by a competent person.

(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the
scaffold has been erected by his workmen or not, take steps to ensure that it complies fully with
the regulation here in specified.

(i) Working platforms, gangways shall—

(1) Be so constructed that no part thereof can drag unduly or unequally.

(i) Be so constructed and maintained having regard to the prevailing conditions as
to Reduce as far as practicable risks of persons tripling or slipping and-

(1ii) Be kept free from any un necessary obstruction.

() Inthe case of working platforms, gangways working places and stair way at a height
exceeding 2.0 meter .(to be specified) (tf6FJJLf

(1) Every working platform and every gangway shall be closely boarded unless

other Adequate measures are taken to ensure safety.
(1) Every working platform and every gangway shall have adequate width and

(i) Every working platform, gangway, working place and stairway shall be suitably
Fenced.

(iii) (k) Every opening in the floor of a building or in a working platform shall, except
for the time and to the extent required to allow the access of person or the transport or
shifting of materials be provided with suitable means to prevent the fall of persons or
material.

(1 )When persons are employed on a roof where there danger of falling from a height
exceeding (2.0 )(to be specified ) meters suitable precaution . Shall be taken to prevent the fall
of persons or material.

(m) Suitable precautions shall be taken to prevent persons being struck by articles, which
might fall from scaffold or other working place.

(n) Safe means of access shall be provided to all working platforms and other working
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CLAUSE 23: Measures for Prevention of Fire:

The contractor shall not set fire to any standing jungle, tree bush wood or grass
without a written permit from the Engineer-in-charge.

When such permit is given, and also in all cases when destroying cut or dug up tree,
bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire
spreading to or other-wise damaging surrounding property.

When such permit is given and also in all cases when destroying cut or dug up tress,
bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire .

CLAUSE 24: Liability of contractors for any damages done in or outside work area :

Compensation for all damage done intentionally or unintentionally by Contractor’s
labourers whether in or beyond limits of BANK property including any damage caused by the
spreading of fire mentioned in the clause 22 , shall be estimated by the Engineer-in-charge, or
such other Officer as he may appoint and the estimates of the Engineer-in-charge , subject to
the decision of the BANK, on appeal , shall be final and the contractor shall be bound to pay
the amount of the assessed compensation on demand, failing which the same will be
recovered from the Contractor as damages in the manner prescribed in clause 1 or deducted
by the Engineer-in- charge from any sums that may be due or become due from BANK to the
contractor under this contract or otherwise.

The Contractor shall bear the expenses of defending any action or other legal proceeding
that may be brought by any person for injury sustained by him owing to neglect of precautions
to prevent the spread of the fire and he shall also pay the damages and cost that may be
awarded by the court in consequence.

CLAUSE 25: Work not to be sublet. Contract may be rescinded and security deposit
forfeited for subletting it without approval or for bribing a public officer or if contractor
becomes insolvent:

The contract shall not be assigned or sublet without the written approval of
the Engineer-in- charge. And if the contractor shall assign or sublet his contract or attempt to do
so or become insolvent or commence any proceeding to get himself be adjudicated an
insolvent or make any comptonization with his creditors, or attempt to do so, the Engineer-in-
charge may, by notice in writing rescind the contract, Also if any bribe, gratuity, gift loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be
given, promised or offered by the contractor, or any of his servants or agents to any public
officer or person in the employ of BANK in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly interested in contract,
the Engineer-in-charge may thereupon by notice in writing rescind the contract. In the event of
contract being rescinded, the security deposit of the contractor shall thereupon stand forfeited
and be absolutely at the disposal of BANK and the same consequence shall ensure as if the
contract had been rescinded under clause 3 thereof and in addition the contractor shall not be
entitled to recover or be paid for any work therefore actually performed under contract.

CLAUSE 26: Sums payable by way of compensation to be considered as reasonable
compensation without reference to actual loss:

All sums payable by a contractor by way of compensation under any of these

CONTRACTOR DEPUTY CHIEF
MANAGER



conditions shall be considered as a reasonable compensation to be applied to the use of
BANK without reference to the actual loss or damage sustained and whether any damage has
or had not been sustained.

CLAUSE 27: Change in the constitution of firm to be notified:

In the case of a tender by partners, any change in the constitution of a firm shall be
forthwith notified by the Contractor to Engineer-in-charge for his information.

CLAUSE 28: Works to be under directions of BANK:

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of BANK of the Circle for the time being, who shall be
entitled to direct at what point or points and in what manner they are to be commenced and
from time to time carried on.

CLAUSE 29: Lump sum in estimates:

When the estimate on which a tender is made includes lump sum in respect of
part of the work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items, or if the part of the work in question is not in the opinion of the
Engineer-in-charge capable of measurement the Engineer-in-charge may , as his discretion,
pay the lump sum amount entered in the estimate and the certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to any
sum or sums payable to him, under the provisions of this clause.

CLAUSE 30: Definition of work:

The expression “work” or “works” where used in these conditions shall, unless, there be
something in the subject or context repugnant to such construction to mean the work, or the
works, contracted to be executed under or in virtue of the contract, whether temporary or
permanent and whether original, altered, substituted or additional.

In the case of work for which there is no such specification, such work shall be
carried out tin accordance with the Divisional Specification and in the event of there
being no Divisional Specifications, then, in such case the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
charge.

CLAUSE 31: Non refund of quarry fees & Royalties:

The contractor shall pay the royalty to the competent authority / local body as per
rules. The contractor shall furnish quarterly the statement showing quantity of quarried
materials, from whom purchased (with full address of the seller) and copies of bills for
purchase to the District Officer of the Mining and Geology Department of authority competent
to levy royalty in the area of work. Contractor shall also furnish such additional information as
regards royalty payment to the Royalty authority. The royalty charges paid shall be borne by
the Contractor and shall not be reimbursed by the CHIEF MANAGER, RAJKOT NAGRIK
SAHAKARI BANK LTD.

Clause 32: Compensation under the workmen’s compensation Act :

The contractor shall be responsible for and shall pay compensation to his workman
payable under the Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said
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Act) for injuries caused to the workman. If such compensation is paid by BANK as principal under
sub-section 12(1) of the said Act on behalf of the Contractor, it shall be recoverable by BANK from
the contractor under sub section 12(2) of the said section. Such compensation shall be recovered
in the manner laid down in clause 1 above

CLAUSE 33:

The Contractor shall be responsible for and shall pay the expenses of providing
medical aid to any workmen who may suffer a bodily injury as a result of an accident. If such
expenses are incurred by R.N.S.B. BRANCH, the same shall be recoverable from the
contractor forthwith and be deducted, without prejudice to any other remedy of R.N.S.B. from
amount due or that may become due to the Contractor.

Clause 34:

The contractor shall provide all necessary personal safety equipment and first aid
apparatus available for the use of the person employed on the site and shall maintain the same
in suitable condition for immediate use at any time and shall comply with the following
regulations in connection therewith.

(a) The workers shall be required to use the equipment so provide by the Contractor
and Contractor shall take adequate steps to ensure proper use of the equipment by those
concerned.

(b)  When work is carried on in proximity to any place where there is a risk of drowning
all necessary equipment shall be provided and kept for use and all necessary steps shall be
taken for the prompt rescue of any person, in danger.

(¢)  Adequate provision shall be made for prompt first aid treatment of all injuries to be
sustained during the course of the work.

Clause 34(a):

The quantities shown in the tender are approximate and no claim shall be entertained
for quantities of work executed being less than or more than those entered in the tender.

Clause 35: Employment of famine or other labour: The contractor shall employ any
famine, convict or other labour of particular kind or class, if ordered in writing to do so by the
Engineer- in-Charge.

Clause 36:

No compensation shall be allowed for any delay caused in the starting of the work on
account of delay in making available the full site of land at a time.

Clause 37 : Minimum age of person employed:

(I)  No Contractor shall employ any person who is under the age of 18years.

D) The Engineer-in-charge or his agent is authorized to remove from the work any
person or animal found working which does not satisfy these conditions and no responsibility
shall be accepted by R.N.S.B. for any delay caused in the completion work by such removal.

(TI1) The Contractor shall provide the amenity of proper shed and shelter to the workers/
labourers and their children on R.N.S.B. works as soon as the work starts. If the contractor fails
to provide shed and shelter, the Engineer-in-charge shall provide the same at the cost of
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contractor.

Iv) If BANK declares a state of scarcity or famine to exist in any village
situated within 16 kilometers of the work, the Contractor shall employ upon such parts
of the work, as are suitable for unskilled labour, any person certified to him by the
Engineer-in-charge or by any persons to whom, the Engineer-in-charge may have
delegated this duty in writing to be in need of relief and shall be bound to pay to such
persons, wages not below the minimum which BANK may have fixed in this behalf.
Any disputes which may arise in connection with the implementation this clause shall
be decided by the Engineer-in-charge whose decision shall be final and binding on the
contractor.

Clause 38: Method of payment:

Payment to contractor shall be made by R.T.G.S. convenient to them, provided the amount
exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash.

Clause 39: The rates to be quoted by the Contractor must be inclusive of all materials,
labour, transportation, loading-unloading and all taxes. No extra payment on this account will
be made to the contractor. GST will be paid separately.

Clause 40: The Contractor should, as far as possible, obtain his requirement of labourers
skilled and unskilled, from the nearest Employment Exchange so as to utilize the local
employment potential. If there are no local Employment Exchange or such Exchanges are
not able to provide the required labour locally, suitable labourers should be utilized to the
maximum extent possible.

Clause 41: Fair Wages:

If a Contractor fails to pay within ‘7’ (Seven) days to the labourer(s) /worker(s) the minimum
wages prescribed by the BANK under the Minimum Wages Act. 1948 as in force from time to
time, the Engineer-in-charge shall be at liberty to deduct the amount payable to the labourer/
workers from his (Contractors) bills or deposit(s) payable by the Contractor after making due
inquiries and establishing the claim(s) of the labourer(s) /Workers(s).

The contractor shall not be entitled to any payment of compensation on account of any loss
that the Contractor may have to incur on account of the action as aforesaid. Before the action
as aforesaid, is enforced, a notice in writing to the Contractor shall be issued by the Engineer-
in-charge to pay the wags as per Minimum Wages Act in force at the relevant time. If
Contractor does not act as aforesaid within seven days, then the action contemplated as above
shall be taken against him.

Clause 42: List of Machinery:

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

LIST OF TOOLS AND MACHINERIES
(To be filled by bidders in Hard Copy)
Clause 43: Local labour on normal rates:

The contractor shall have to engage local labour and person seeking employment now here
available on normal rate.
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CLAUSE 44: FENCING AND LIGHTING:

(@ The contractor shall, unless otherwise specified, be responsible for the proper fencing,
lighting guarding and taking of the necessary safety measures for all works comprised in the
contract and for the proper provision of temporary road, way, foot-way, guards, fences, caution
notices, etc. as far as the same may be rendered necessary by reasons of the work for the
accommodation of workmen, foot passengers or other traffic and of owners and occupiers of
adjacent property and the public and shall remain responsible for any accident that may occur
on account of his failure to take proper & timely precautions.

(b)All the arrangements made for fencing and lighting shall be maintained by the contractor
through the currency of the contract till the physical taking over of the work by department.

CLAUSE 45: LIABILITY OF ACCIDENTS TO PERSONS:

Responsibilities and liabilities If the contractor under Workmen’s Compensation Act are given in
clause No.37. In addition following shall also apply:

(a) On the occurrence of an accident, which result in death of workmen employed by the
contractororwhichissoseriousaslikelytoresultindeathofanysuchworkmenthe

contractor, shall within 24 hours of happening of such accident(s) intimate, in writing to
Engineer-in-Charge the fact of such accidents. The contractor shall indemnity BANK against
all loss or damage sustained by the BANK resulting directly or indirectly from his failure to
give intimation in the manner aforesaid including the penalties or fines, if any, payable by the
BANK as a to the provisions of the said act in regard to such accident(s).

(b) In the case of an accident, in respect of which compensation may become payable under
Workmen’s Compensation Act. Whether by the contractor or by the BANK as principal
Employer, it shall be lawful for the Engineer-in-charge to retain out of money due and payable
to the Contractor, such sum or sum of money as may, in the opinion of the Engineer-in-charge,
be sufficient to meet such a liability, The opinion of the Engineer-in- charge shall be final regard
to all matters arising under this clause.

CLAUSE 46 : ACCESS TO SITE AND WORK ON SITE :

The Engineer may, if he considers fit from time to time, enter upon any land(s) which
may be in possession of the contractor under this contract for the purpose of executing any
work not included in this contract by agents or by other contractors, at this opinion and the
contractor shall, in accordance with the requirements of the Engineer-in —charge, afford all
reasonable facilities for execution of the work including occupation of lands by structure or
otherwise for any other contractor employed by the BANK and his workmen for the workmen of
the BANK who may be employed in the execution on or near the site of the work not included in
the contract or of any contract in connection with or ancillary to the work and in default, the
contractor shall be liable to the BANK for any delay or expenses incurred by reason of such
default. Provided always that if damage arising. Make a statement of the same to the Engineer-
in-charge who shall from time to time, assess the value in his judgement of such damage and
the BANK shall from time to time pay to the contractor the amounts (if any) accepted as justified
by the Engineer-in-charge:

CLAUSE 47: REPORTS REGARDING LABOUR:
The Contractor shall submit the following reports to the Engineer-in-charge:

(a) (i) A daily report in the suitable form of the strength of labour, both skilled and unskilled
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employed by him on the work(s). The contractor shall increase or decrease the strength both
skilled or unskilled. If directed by the Engineer-in-charge. The submission of such reports shall
not, however, relieve the contractor of his responsibilities and duties regarding progress or any
other obligation under the contract.

(iv) A classified weekly return in the suitable form of the number of people employed on the
works during the preceding week.

(v) A weekly medical report in the suitable form showing the health of the contractor’s
camp. The number of persons ill or incapacitate and the nature of there illness.

(vi) A report of any accident, which may have occurred, to be sent within 24 hours of the
occurrence.

(vil)  Such other report as may be prescribed.
CLAUSE 48 : Indemnity:

The contractor shall indemnify the R.N.S.B. against all actions, suits, claims &
demands through or made against the Department in respect of work of this contractor against
any loss damage to Department in consequence of any action or suit being brought against the
contractor for anything done or omitted to be done in execution of the work of this contract.

CLAUSE 49: Insurance of Labours:

The contractor shall be responsible to arrange for insurance of all laboures, skilled
and unskilled workers, supervisors etc. employed by him as per labour regulation of the State.

CLAUSE 50: Setting Out:

The contractor shall be responsible for the true and proper setting out of the works
and the correctness of positions, levels, dimensions and alignments of all parts of the work
and for the provisions of all necessary instruments, appliance and labour in connection
therewith. If, at any time during the progress of the work, any errors appear or arise in the
position, levels, dimensions or alignments of any part of the work, the contractor, on being
required to rectify such errors by the Engineer-in-charge shall at his own expense do so to
the satisfaction of the Engineer-in-charge. If however, such error is based on incorrect data
supplied in writing by the Engineer-in-charge, the expenses of rectifying the same shall be
borne by the Department. The contract shall take all reasonable precautions to prevent his
workmen other person from removing or damaging any such articles or things, immediately
after the discovery thereof and before removal acquaint the Engineer-in-charge with
discovery and carry out his orders for the disposal of the same.

checking of and setting out of any line or level by the Engineer-in-charge or his
representative In the event of discovery by the contractor or his employees, during the

progress of work of any gold, silver, oil or other minerals of any

description and precious stones, treasures, coins, antiquities, relic, fossils or other articles
or value of interest whether geological, archaeological or any other such treasure & other
things hall be deemed to be the absolute property of the R.N.S.B. and the contractor shall
duly preserve the same to the satisfaction of the Engineer-in-charge, form time to time, and
relieve the same to such persons as the Engineer-in-charge may appoint. shall not in any
way, relieve the contractor of his responsibilities for the correctness of the error. The
contractor shall carefully protect and observe all benchmark, site-nails, page and other
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things used in setting out of the work(s).
CLAUSE 51: Cement Register:

A register in the prescribed form showing day-to-day receipt, consumption and
balance of cement on site of work will be maintained by the contractor, which shall invariably
be signed daily by the contractor or his authorized representative in token of its correct ness.

CLAUSE 52: Materials and Works Test Register:

A register in the prescribed from showing day-to-day receipt, consumption and balance of
cement on site of work by the contractor and every entry thereof shall invariably be signed by
the Contractor or his authorized representative in taken of its correctness

CLAUSE 53: Progress Schedule:

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-
charge) of the order to start the work, the progress schedule in quadruplicate indicating the
date or staring. The monthly progress expected to be achieved and the anticipated
completion date of each major item of work to be done by him, also indicating dates of,
procurement and setting up the materials, plants and machinery. The schedule should
include a statement of proposed general and detailed arrangements for carrying out works,
and of item, order and manner in such it is proposed general and detailed arrangements for
caring out works, and of item, order and manner in which it is proposed that these shall be
executed. The practice to the achievement towards completion of the work in the time limit
and of the particular items on the dates specified in the contract and shall have the approval
of the Engineer-in-charge. Further the dates for the progress, as in this schedule shall be
adheredto.

@In case it is found necessary, at any stage to alter the schedule. The contractor shall
submit in good, time a revised schedule incorporating necessary modification proposed and
get the same approved from the Engineer-in-charge. No revised schedule shall be operative
without such acceptance in writing. The Engineer-in-charge is further empowered to ask for
more detailed schedule or schedule. Any by week, for any item or items and the contractor
shall supply the same as and when asked for.

() The Engineer-in-charge shall have, at all times, the right, without in any way vitiating
this contract forming grounds for any claim, to after the order of the work of any part there of
and the contractor shall after receiving such direction, proceed in the order directed. The
contractor shall also revise the progress. Schedules accordingly and submit four copies of the
revised schedule to the Engineer-in-charge within seven days of the said Engineer's direction
to alter the order of works.

(© The contractor shall furnish sufficient plant, equipment and labour and shall work such
hours and shifts as may be necessary to maintain the progress of the work as per approved
progress-schedule, The working and shift shall company with all the BANK regulations in force
and shall be such, as may be approved by the Engineer-in-charge and the same not be varied
without the prior approval of Engineer-in-charge.

@ The contractor shall from time to time as may be required by the Engineer-in-
charge. Furnish the Engineer-in-charge with a statement in writing of the arrangements he
proposes to adopt for the execution of this contract and the Engineer-in-charge may, if he
considers necessary at any time advise alternation in the same. Which the contractor shall
adopt on notice thereof.
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© The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or
reports as may be approved by the Engineer-in-charge.

The contractor shall submit four copies showing the progress of the work in the form of a
chart etc. at periodical intervals as may be specified by Engineer-in-charge.

(H The approval of the progress schedules by the Engineer-in-charge shall not relieve the
contractor of schedule required by the Engineer-in-charge and shall not entitle the contractor to
any extra payment.

CLAUSE 54:

Before starting the work, the contractor will have to obtain the license from the District
Assistant Labour Commissioner under the Contract Labour (Regulation and Abolition) Act.
1970 and contract Labour (regulation and Abolition) Gujarat Rules 1972 after paying necessary
fees and deposit on the basis of the number of labourers to be employed on the work and will
have to supply two true copies of the said license to the DEPUTY CHIEF MANAGER, RAJKOT
NAGRIK SAHAKARI BANK LTD. before the work is started.

CLAUSE 55: All the testing charges will be paid by the contractor when it required. on
receipt of result same will be reamburesd by the bank. All construction material shall be tested

in govt. Approved laboratory as per the no. Of test and frequency mentioned in test schedule
(Attached).

CLAUSE 56: Entire work will be monitored by project management consultant shall be
appointed by bank if it is required.

CLAUSE 57: All legal matters are subject to Rajkot jurisdiction.
CLAUSE 58: Engineer in charge will be THE DEPUTY CHIEF MANAGER ESTATE R.N.S.B.
CLAUSE 59: Performance Guarantee

The contractor will have to submit the bank guarantee of Nationalized or
Scheduled bank of 10% Amount of Contract value. For the period of 1 year this will be for
performance guarantee of the work. If contractor fails to complete the work this amount will be
forfeited by Bank.

CLAUSE 60: Excess over tender quantities, extra items and variations

The DEPUTY Chief Manager — Estate (RNSB) shall have power to make any

alterations in or addition to the original specifications, drawings designs and instructions that may
appear to him to be necessary or advisable during the progress of the work and the contractor shall
be bound to carry out the work in accordance with any instructions in the connection which may be
given to him in writing signed by the DEPUTY Chief Manager — Estate (RNSB) and such alteration
shall not invalidate and contract and any additional work which the contractor may directed to do in
the manner above specified as part of the work shall be carried out by the contractor on the same
conditions in all respects on which he agreed to do the main work and the same rate as are specified

in the tender for the main work.

Except that when the quantity of any items exceeds the quantity as in the tender by more than 25%
the contractor will be paid for the quantity in excess of 25% at the rate entered as input rate of the

uploaded tender or tendered rate of contractor whichever is less.
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If the additional or altered work includes any class of work for which no rate is specified in the
contract, then such class of work shall be carried out. At the rate derived from the item within the
contract which is comparable to the one involving additional or altered class of work; where are more
than one comparable items, the item of the contract which is nearest in comparison with regard to
class of classes of the work involved shall be selected and decision of the DEPUTY Chief Manager --
Estate (RNSB) as to the nearest comparable item shall be final and binding on the contractor.
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ANNEXURE -1

(Referred to Condition No.-2 General Rules and Direction for the guidance of Contractors. )

To

The DEPUTY CHIEF MANAGER, RAJKOT NAGRIK SAHAKARI BANK LTD.
RAJKOT.

DATE:

Details regarding my / our partners our Company (in the case of limited Company) Names,
address (es) , telephone number(s) income tax etc. are as under :

Sr. Name(s) of | Full Telephone |[Residential Telephone |Full address of
No Person/Partn [address of No.(s) address No.(s) income tax office ward
" ler Director of the place of |(Office) where income tax
the company business return is filed
(with pin
code)
2 3 4 5 6 7

I/We hereby agree to intimate you about change if any, in the above-mentioned address
(es) and telephone No. (s) within Fifteen days of its occurrence till my/our deposit, for the said
work paid by me/us is not returned to me/us.

Dated Signature of Tenderer
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ANNEXURE -4

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER

Sr. Name of work Place Cost on Time taken in |Remarks
No completio months To
| n complete the
work
1 2(a) 2(b) 3 4 5

Note: Necessary certificate from office concerned shall be attached with the tender

ANNEXURE -5

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH

TENDERER
Sr. |Plant or Location |Age of Make | Capacity |Approxi Remark
No. |Machinery Machinery mate
Value
1 2(a) 2(b) 3 4 5 6 7
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ANNEXURE -6

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER

Sr. |Name of Place |[Estimate Date of |Stipulat Amount Brief |Remark
N work dCost |issue of |ed of work |details
o. .

work period |done on |of

order of date of |(delay

complet filling if any
ion tender

1 2(a) 2(b) 3 4 5 6 7 8

Note 1: Amount of work in column 6 should be given up to the month previous to the month in
which tenders are invited.

Note 2: Necessary certificate from the officer concerned shall be attached with the tender.

Note 3: Store to be supplied to Contractors for a work free of cost should be mentioned in
Schedule 'A" in addition to schedule 'B' and the specification attached to the contract agreement

form.

SCHEDULE ' B'

Memorandum showing items of works to be carried out:

Note 4: Empty cement bags of cement if supplied by the BANK will be the property of
the contractor and no recovery for non-return will be made.

Item No. |Quantities | Item of work Estimated Rates Unit Total amount
estimated according to
out may Infi I q estimated
be more or nfigures —In words quantities
less Rs. ps Rs. ps

1 2 3 4 5 6 7
AS PER
ATTACHED
SHEDULE OF
QUANTITY
CONTRACTOR DEPUTY CHIEF
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SCHEDULE -C

(See clause No. -2)

Time Schedule, for completion of different designated parts of the work and rate of liquidated to
be paid by the Contractor, if he fails to complete the part of work within stipulated time limit is as

detailed below:

Time Schedule of Completion

Percentage of time of the Percentage of work Rate of liquidated damages
total time limit to be completed

1 2 3

Building Work

25% 10% Rs.3,000.00

50% 40% Per day

75% 80%

100% 100%
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